

अखिल भारतीय आयुर्विज्ञानसंस्थान, मंगलगिरी
ALL INDIA INSTITUTE OF MEDICAL SCIENCES, MANGALAGIRI
ANDHRA PRADESH

A CAB under Ministry of Health & family Welfare, Government of India

Old TB Sanatorium Road, Mangalagiri, Guntur (AP), 522503

F. No: AIIMS/MG/Procurement/Tender EOI /2021-22/ TCIL

dated: 25.10.2021

Corrigendum Notice

With reference to EOI No: AIIMS/MG/Procurement/Tender EOI /2021-22/ TCIL for "Installation and Erection of Telecom tower to support services of multiple telecom operators inside different parts of the campus of AIIMS Mangalagiri, pre-bid meeting was held on 14-10-2021 at 15:00 PM over video conferencing. In this regard, the following is issued: -

S N	Tender Specification	Corrigendum
1	The telecom infrastructure provider shall be bound to share the infrastructure with minimum of 03 telecom operators	Read everywhere in EOI documents Minimum of 02 telecom operators
2.	The tenure of the agreement is for 05 years	Read everywhere in EOI documents The tenure of the agreement is for 07 years
3.	Page 6 IP should have three or more sharing consent letters along with one anchor tenant will be eligible for Bidding.	IP should have two or more sharing consent letters along with one anchor tenant will be eligible for Bidding.
4.	Page 6 clearance from the Standing Advisory Committee for Frequency Allocation (SACFA)....	Not required for IBS solution providers
5.	Page 6 Photocopy of Audited Balance Sheet for the last three years	Photocopy of Audited Balance Sheet for the last five years
6.	Page 7 Requirement of Installation/ commissioning- Installation and commissioning should be completed within six weeks from placement of license. Any delay in installation and commissioning may invite cancellation of license.	Requirement of Installation/ commissioning- Installation and commissioning should be completed within 90 days from placement of license. Any delay in installation and commissioning may invite cancellation of license.

7.	Page 8, Point 6.a The installation/ placement of the tower is delayed for causes not attributable to Force Majeure for more than 02 weeks after the scheduled date of installation	The installation/ placement of the tower is delayed for causes not attributable to Force Majeure for more than 30 days after the scheduled date of installation
8.	Page 9, Point 4 Initially the License will be issued to telecom infrastructure provider (IP) for a period of 5 years which will be further extended up to next 5 years on sole discretion of the Licensor.	Initially the License will be issued to telecom infrastructure provider (IP) for a period of 7 years which will be further extended up to next 7 years on sole discretion of the Licensor.

The IP/IBS provider has to share a phone number in which complains can be registered.

Date Extension: The last date of submission EOI is recommended to be extended till 15/11/2021.

Interested vendors may visit www.aiimsmangalagiri.edu.in for further details.

For tender document queries : admin.stores@aiimsmangalagiri.edu.in,
itcell@aiimsmangalagiri.edu.in


25/10/2021

AO (Procurement)
For Director, AIIMS Mangalagiri