Notice Inviting Tender

E.No:AlIMS MG/ENGINEERING Dept/2021-22/01

Name of Work : Modification of floor, ceiling, wall, AC system, electrical
works etc. for provision of Minor OT facilities in Procedure Room in Ayush
block, AIIMS Mangalagiri.

Estimated Cost

Rs.27,05,341/-

EMD

NIL(As per O.M. No.DG/CON/ Misc /
13 dated. 23.11.2020)

Performance Guarantee 3% of tendered value (As per O.M.

No.DG/CON/Misc/14,dated
23.11.2020

Security Deposit

2.5% of Tendered Value

Period of completion 1. The total completion period is 45

days.
2. 15 days after procurement of all
material.




PART - A
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Superintending Engineer, on behalf of Director, AIIMS Mangalagiri Invites online percentage
rate e-bids from approved and eligible contractors of CPWD, MES, Railways, BRO, PSUs, State
Government & experienced, specialized firms through e-tender portal for following work

Sl. No. | Description Details
1 NIT No. F.No: AIITMS MG/Engineering
Dept/2021-22/01
2 Name of Work & Locations Modification of floor, ceiling, wall, AC system,
electrical works etc. for provision of Minor OT
facilities in Procedure Room in Ayush block, AIIMS
Mangalagiri.
3 Estimated Cost Put to Bid / Rs. 13,14,038/- (Civil)
Tender + Rs.13,91,303/- (E&M.)
Rs. 27,05,341/- (Total)
4 Earnest Money (EMD) NIL (As per O.M. No. DG/CON/Misc/13 dated
23.11.2020
5 Period of Completion Within 15 days after procurement of all
materials. However total completion period
shall be 45 days from date of issue of Work
Order.
6 Last date & time of online
submission of bid, Copy of |Up to 18:00 Hourson 28/ 08/2021
Receipt for Deposition of Original
EMD and other documents.
7 Date and Time of opening of Bid | Up to 10:00 Hours on 30/08 /2021
10 Period during which original | Only by lowest bidder within a week (day of
receipt of deposition of EMD and | opening includes also) of opening of
other eligible documents shall be | financial bid up to 15:30 Hrs.
physically submitted in division
office
1 The intending bidder must read the terms and conditions of CPWD-6 carefully. He

should only submit his bid if he considers himself eligible and he is in possession of all
the documents required.
2. Information and Instructions for bidders posted on website shall form part of bid
document.

3. The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents can be seen and downloaded from
website www.eprocure.gov.in or www.aiimsmangalagiri.edu.in free of cost.

4. Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process
as per details available on the website.

5. The intending bidder must have valid class-IlI digital signature to submit the bid.



http://www.eprocure.gov.in/
http://www.aiimsmangalagiri.edu.in/
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6. On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

7. Contractor can upload documents in the form of JPG format and PDF format.

8. Contractor must ensure to quote rate of each item. The column meant for quoting rate in
figures appears in pink color and the moment rate is entered, it turns sky blue.
In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
guoted by the bidder, rate of such item shall be treated as "0" (ZERO) (for item rate
tender only)

9. If a tenderer quotes Nil rates against each Item in Item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer.

10. GST, Works Contract Tax, Labor Cess and any other tax / levy etc. as applicable shall be
borne by the contractor himself. The bidder shall quote his rates considering all such
taxes with reasonable foresight.

11. Income tax, GST, Labor cess & other statutory deductions etc as per government laws at
the time of release of payment will be deducted at source.

Minimum Eliqgibility Criteria :

1. The interested bidder should meet the following minimum qualifying criteria.

a) Average Annual Financial turnover during the last 3 years, ending 315 march of the
previous financial year, should be at least 30% of the estimated cost.

b) Contractor should have registration with Govt./ Semi govt. organization like CPWD,
Railways, MES, BRO, PSUs state PWD, etc. in appropriate class/ experienced specialized
firms and /or agency have experience in carrying out similar works.

b) The bidder should have satisfactorily completed the works as mentioned below during the
last seven years prior to the last stipulated date for submission of the bid.

i. At least three similar or completed works each of value not less than 40% of the estimated
cost put to tender.

OR
ii. At least two similar completed works each of values not less than 50% of the estimated
cost put to tender.

OR

iii At least one similar completed works of values not less than 80% of the estimated cost put
to tender. should have been completed in Ministers/ Department/ Autonomous/ Bodies/ public
Sector Undertaking under Government of India or state Govt.



S.No.

Specialized
work(s)
/ltem of work(s)

Eligibility Criteria of Associated Agencies

Major Work
(CIVIL)

Modification to
floor, ceiling, wall,
AC system etc. for
provision of Minor
OT facilities in
Procedural Room
in Ayush block

The tenderer shall associate specialized agencies, who have
satisfactorily completed similar nature of works.

Minor work(E&M)

Internal / External
E.l

The tenderer shall associate contractors of appropriate class in
composite category having valid electrical license.
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List of Documents to be scanned and uploaded within the period of bid
bmission:
Table -1

i) Enlistment Order of the Contractor in appropriate class of composite category in
CPWD.

i) Proforma for Earnest Money Deposit Declaration (Form ‘F’) (Page 07)

iii) | GST registration certificate, if already obtained by the bidder. If the bidder has not
obtained GST registration as applicable, then he shall scan and upload following
undertaking along with bid documents.

"If work is awarded to me, l/we shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or before
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be
responsible for any delay in payments which will be due towards me/us on
account of the work executed and/or for any action taken by CPWD or GST
department in this regard". (FORM “G’) Page 08)

iv) | Uploading of valid electrical license of eligible class. OR

Uploading of undertaking for obtaining valid electrical license at the time of
execution of electrical work or association of Contractor having valid electrical
license of eligible class.

The eligible Contractors shall be issued tender on production of valid electrical
license from competent authority in the name of the contractor. However, the
contractors shall be allowed to participate in tender with an undertaking (Form- |
Page 09) that they will either obtain valid electrical license at the time of execution
of electrical work or associate contractors having valid electrical license of eligible
class.

Physical submission of documents by lowest bidder.
Self attested copy of all the scanned and uploaded documents as specified in press notice/

CPWD-6, anywhere in the NIT shall have to be submitted by the lowest bidder with in a week
(The week includes the day of opening of bid).

Superintending Engineer
AlIMS Mangalagiri.




CHECK LIST FOR TENDERERS

D MENTS TO BE UPLOADED

Documents to be submitted by the 1st
lowest tenderer (to be ascertained by the
agency himself from the website and no
letter shall be issued by the EE to this
extent) in the office of SE within a week of
opening of financial bid (week includes the
day of opening)

ANNED PY OF

RIGINAL OF

(i) Proforma for Earnest Money Deposit
Declaration (Form F)

(i) Proforma for Earnest Money Deposit
Declaration (Form F)

(i) Valid enlistment order of the contractor in
appropriate class.

(i) Valid enlistment order of the contractor in
appropriate class.

(iii) Certificates of Registration of GST

(iii) Certificates of Registration of GST

(iv) Uploading of valid electrical license of eligible
class

(iv) Uploading of valid electrical license of
eligible class
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Proforma for Earnest Money Deposit Declaration (Form F)

Whereas, I/We (name of agency)
have submitted bids Modification to floor, ceiling, wall for provision of minor OT

facilities in procedural room in Ayush block, AIIMS Mangalagiri.

| / We hereby submit following declaration in lieu of submitting Earnest Money
Deposit.

(1) If after the opening of tender, | / We withdraw or modify my / our bid during the
period of validity of tender (including extended validity of tender) specified in

the tender documents.
OR

(2) If, after the award of work, | / We fail to sign the contract, or to submit
performance guarantee before the deadline defined in the tender documents,

I / We shall be suspended for one year and shall not be eligible to bid for AIIMS
Mangalagiri tenders from date of issue of suspension order.

Signature of the contractor(s)
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FORM ‘I

UNDERTAKING REGARDING ELECTRICAL LICENCE

To
The Superintending Engineer,
AlIMS Mangalagiri,

Subject:- Modification of floor, ceiling, wall, AC system, electrical works etc. for provision of
Minor OT facilities in Procedure Room in Ayush block, AIIMS Mangalagiri.

Sir,

Having examined the details given in press notice and bid document for the above work, 1/
We hereby submit the following.

“I/'we hereby certify that I/we will either obtain valid electrical license at the time of

execution of electrical work or associate Contractor having valid electrical license of eligible
class”.

Seal of bidder.
Date of submission

Signature (s) of Bidder(s)
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CPWD-6 FOR E-Tendering

Percentage rate bids are invited on behalf of President of India for the work mentioned below
from approved and eligible contractors for the following work :-

Name of Work :- Modification of floor, ceiling, wall, AC system, electrical works etc. for
provision of Minor OT facilities in Procedure Room in Ayush block, AIIMS Mangalagiri.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

The work is estimated to cost Rs. 27,05,341/- This estimate, however, is given merely as a
rough guide.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 which is
available as a Govt. of India Publication and also available on website
www.aiimsmangalagiri.edu.in Bidders shall quote his rates as per various terms and conditions
of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 45 days from the date of start as defined in
schedule 'F' or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the bid documents.
a) The site for the work is available.
b) The architectural and structural drawings shall be made available in phased
manner, as per requirement of the same as per approved programme of completion
submitted by the contractor after award of work.

The Agency shall take all Safety Precautions during execution of the work to avoid any
untoward incident, including proper barricading of all the sites and installing necessary caution
sign boards wherever required. The Agency shall be solely responsible for any untoward
incident at the site and during transportation of men and material at site.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website www.eprocure.gov.in.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more items any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified (for Item rate tender)

a) Superintending Engineer shall issue a Proforma for Earnest Money Deposit Declaration
(Form F) to the bidder in prescribed format (of this NIT format at Page No. 07) uploaded by
tender inviting SE in the NIT.


http://www.aiimsmangalagiri.edu.in/
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This Proforma for Earnest Money Deposit Declaration (Form F) shall also be uploaded
to the e- tendering website by the intending bidder up to the specified bid submission
date and time.

b) Copy of Enlistment Order and certificate of work experience and other documents as
specified in the press notice shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in press notice shall have to be submitted by the lowest bidder only
within a week physically in the office of tender opening authority (The week includes the day
of opening of bid) A check list for Bidders for documents has been given at page 6 of this
NIT.

Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose documents scanned and uploaded are found in order.

The bid submitted shall be opened at 10:00 Hrs on 30 / 08 /2021

09. The bid submitted shall become invalid if

(i)
(i)

(i)

(iv)

The bidder is found ineligible.

The bidder does not upload all the documents (including Certificate of Registration for GST
and acknowledgement of up to date filed returns as per NIT stipulations.) as stipulated in the
bid document including the copy of receipt for deposition of original EMD.

If any discrepancy is noticed between the document as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

If a tenderer quotes Nil rates in item rate tender or does not quote any percentage
above/below on the total amount of the tender or any section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

11 The contractor whose bid is accepted will be required to furnish performance guarantee of 3%

(Three Percent) (As per O.M. No. DG/CON/Misc/14 dated 23.11.2020 of the bid amount within
the period specified in Schedule F. This guarantee shall be in the form of cash (in case guarantee
amount is less than Rs. 10000/-) or Deposit at Call receipt of any scheduled bank/Banker's cheque
of any scheduled bank/Demand Draft of any scheduled bank/ Pay order of any Scheduled Bank of
any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the prescribed form. In case the contractor fails to deposit the
said performance guarantee within the period as indicated in Schedule 'F', including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The Contractor whose bid is accepted will also be
required to furnish either copy of applicable licenses/registration or proof of applying for
obtaining labor licenses, registration with EPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. if applicable and also ensure the compliance of aforesaid
provisions by the sub contractors, if any engaged by the contractor for the said work and
Programme Chart (Time and Progress) within the period specified in Schedule F
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12. The description of the work is as follows : Modification of floor, ceiling, wall, AC system,

13.

14.

15.

16.

17.

electrical works etc. for provision of Minor OT facilities in Procedure Room in Ayush block,
AlIMS Mangalagiri.

Intending Bidders are advised to inspect and examine the site and its surroundings and

satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other circumstances which
may influence or affect their bid. A bidders shall be deemed to have full knowledge of
the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a
bid by a bidders implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be done and
of conditions and rates at which stores, tools and plant, etc. will be issued to him by
the Government and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition
is not fulfilled or any condition including that of conditional rebate is put forth by the bidders
shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelledifeitherthecontractororanyofhisemployeesisfoundanytimetobesucha



18.

19.
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Person who had not obtained the permission of the Government of India as aforesaid before
Submission of the bid or engagement in the contractor's service.

The bids for the work shall remain open for acceptance for a period of 60 (Sixty) days from
the date of opening.

(i)

(i)

(i)

If any tenderer withdraws his tender or makes any modification in the Terms &
Conditions of the tender which is not acceptable to the department within 7 days after
last date of submission of bids, then the Government shall without prejudice to any
other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the Terms &
Conditions of the tender which is not acceptable to the department after expiry of 7
days after last date of submission of bids, then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or
not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the
bidders shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful bidders /
contractor, on acceptance of his bid by the Accepting Authority shall within 05 days from the
stipulated date of start of the work, sign the contract consisting of:-

(&) The Notice Inviting Bid, all the documents including additional conditions, specifications

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance thereof
together

with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7
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INTEGRITY PACT

Sub:-Modification to floor, ceiling, wall, AC system etc. for provision of minor OT facilities
in Procedural room in Ayush block, AIIMS Mangalagiri-Reg

Ref:NIT No. AIIMS MG/Engineering Dept/2021-22/01

Dear Sir,

It is here by declared that AIIMS Mangalagiri is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the tenderer will sign the integrity Agreement, which is an integral part of tender / bidder
documents, failing which the tenderer / bidder will stand disqualified from the tendering process

and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the
AlIMS Mangalagiri.

Yours faithfully

Superintending Engineer,
AlIMS Mangalagiri.
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INTEGRITY PACT

To,
The Superintending Engineer,

AlIMS Mangalagiri

Sub :- Modification of floor, ceiling, wall, AC system, electrical works etc. for provision of Minor OT
facilities in Procedure Room in Ayush block, AIIMS Mangalagiri.

Dear Sir,

| / We acknowledge that AIIMS Mangalagiri is committed to follow the principles

thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document.

| / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE TENDER SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I / We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally accepted
by AIIMS Mangalagiri. I/We acknowledge and accept the duration of the Integrity Agreement,

which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I / We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, AIIMS Mangalagiri shall have unqualified, absolute
and unfettered right to disqualify the tenderer / bidder and reject the tender/bid is accordance

with terms and conditions of the tender / bid.

Yours faithfully

(Duly authorized signatory of the Bidder / Tenderer)
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JOBE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT
(AUTHORIZED TO SIGN THE RELEVANT CONTRACT ON BEHALF OF AIIMS

Mangalagiri
INTEGRITY AGREEMENT
This Integrity Agreement is made at............ onthis ........ day of ......... 20........
BETWEEN

President of India represented through Superintending Engineer, AIIMS Mangalagiri

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns.

(Name and Address of the Individual/firm/Company)
throUGN ..o (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder / Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)
Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No:-AlIMS MG/Engineering.
dept/2021-2022/ 01) (hereinafter referred to as “Tender / Bid”) and intends to award, under laid
down organizational procedure, contract for :

Modification to floor, ceiling, wall for provision of minor OT facilities in procedural room in Ayush
block, AIIMS Mangalagiri

hereinafter referred to as the “Contract”.

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender / Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

> Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(@ No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.



(2)

17

(c) The Principal/Owner shall Endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can
also initiate disciplinary actions as per its internal laid down policies and procedures.

> Article 2: Commitment of the Bidder(s)/Contractor(s)

(1)

(2)

®3)

(4)

It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department
all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge
or becomes aware, during the tendering process and throughout the negotiation or award of
a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the Tender process and during the Contract execution:

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender process or
execution of the Contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the Tender process or during the execution of the Contract.

(@) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

(b) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC / PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition
or personal gain), or pass on to others, any information or documents provided by the
Principal / Owner as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

(c) The Bidder(s) / Contractor(s) of foreign origin shall disclose the hames and addresses of
agents/representatives in India, if any. Similarly Bidder(s) / Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a tender
on behalf of one manufacturer, he shall not be allowed to quote on behalf

(d) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.

The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.
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The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm use
coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his / her reputation or property to
influence their participation in the tendering process).

> Article 3: Consequences of Breach

(1)

)

3)

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s) / Contractor(s)
and the Bidder / Contractor accepts and undertakes to respect and uphold the
Principal/Owner’s absolute right:

If the Bidder(s) / Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form, such
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days
notice to the contractor shall have powers to disqualify the Bidder(s) / Contractor(s) from the
Tender process or terminate / determine the Contract, if already executed or exclude the
Bidder / Contractor from future contract award processes. The imposition and duration of the
exclusion will be determined by the severity of transgression and determined by the Principal
/ Owner. Such exclusion may be forever or for a limited period as decided by the Principal /
Owner.

Forfeiture of EMD / Performance Guarantee / Security Deposit:

If the Principal / Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated / determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal / Owner apart from
exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal / Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal / Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

> Article 4: Previous Transgression

(1)

(2)

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/Owner.
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If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at
its own discretion, revoke the exclusion prematurely.

> Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)

(2)

3)

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in Conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its
Subcontractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions
at any stage of the Tender process, from the Tender process.

> Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined
by the Competent Authority, AIIMS Mangalagiri.

> Article 7- Other Provisions

(1)
(2)
3)

(4)

(5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
guarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
Consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof
shall not be subject to arbitration.

> Article 8- LEGAL AND PRIORRIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights
and remedies belonging to such parties under the Contract and/or law and the same shall be
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid.
For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence
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over the Tender/Contact documents with regard any of the provisions covered under this
Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder / Contractor)

WITNESSES: -

PRSPPI
(signature, name and address)

2 et
(signature, name and address)

PLACE: - ..ot

DATED: - ..o,



21
CPWD -7 CPWD
GOVERNMENT OF INDIA
AIlIMS Mangalagiri

PERCENTAGE RATE TENDER NTRACT FOR WORK: -

Tender for the work of Modification to floor, ceiling, wall for provision of minor OT facilities in
procedure room in Ayush block, AIIMS Mangalagiri.

0] To be submitted online by 18:00 Hrs. on 28 / 08 /2021 to Superintending Engineer at
WWW.eprocure.gov.in

(i) To be opened on 30 /08 /2021 from 10:00 Hrs. onwards in the office of Superintending
Engineer AIIMS Mangalagiri .

TENDER

| / We have read and examined the notice inviting tender, schedule, A, B, C, D, E &
F Specification applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

| / We hereby tender for the execution of the work specified for the President of
India within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all
respect with the specifications, designs, drawing and instructions in writing referred to in Rule-1
of General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

If I/We, fail to furnish the prescribed performance guarantee within prescribed
period, I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if 1/We fail to commence work as specified, I/We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee
shall be a guarantee to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to those in excess of that limit at the rates to be determined
in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further,
I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

| / We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in AIIMS
Mangalagiri in future forever. Also, if such a violation comes to the notice of Department before
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest
Money Deposit/Performance Guarantee.


http://www.eprocure.gov.in/
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| / We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall hot communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated:

Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India forasumof Rs. .....................
(RUPEES. ..ottt ettt oottt oo oo e e bbbttt e e e e e e e bbb e e e e e e e e e e e e e e abbn e s

................................................................................................................................ )
The letters referred to below shall form part of this contract agreement:-
(a)
(b)
(©)
For & on behalf of the President of India.
SignaturesS..........ccevvvvvvvvnnnnnn.
Dated:

Designation............ccccvvveeeeenn.
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PROFORMA OF SCHEDULES

PROFORMA OF SCHEDULES (CIVIL WORKS)
SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) = As per enclosed BOQ

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor.

Sr. Desc(:cptlon Quantit Rates in figures & words at which the Place of
No. ltem y material will be charged to be contractor Issue
1 2 3 4 5
Nil
SCHEDULE ‘C’
Tools and plants to be hired to the contractor
Sr. No. Description Hire charges per day Place of issue
1 2 3 4
Nil
SCHEDULE ‘D’

Extra schedule for specific requirements / As per Tender documents

document for the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of contract : GCC 2020, Construction work, CPWD form 7 as
modified & corrected up to previous day of the last
date of submission of tender

Name of work Modification to floor, ceiling, wall for provision of
minor OT facilities in procedural room in Ayush
block, AIIMS Mangalagiri

Estimated cost of work Rs. 27,05,341/-

Earnest money NIL (As per O.M. No. DG/CON/Misc/13 dated
23.11.2020

Performance guarantee 3% of tendered value (As per O.M. No.

DG/CON/Misc/14 dated23.11.2020

Security deposit Nil
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SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:
Officer inviting tender

Superintending Engineer, AIIMS Mangalagiri

Maximum percentage for quantity of items
of work to be executed beyond which
rates are to be determined in accordance
with

Clauses 12.2 & 12.3:

See under Clause 12

DEFINITIONS:

2(v) Engineer-in-Charge

Superintending Engineer, AIIMS Mangalagiri.

2(viii) Accepting Authority

Competent authority as per delegated financial
powers of AIIMS Mangalagiri

2(xi) Standard Schedule of Rates

D.S.R. 2021 with correction slips issued up to

previous day of the last date of submission of
tender

2(xii) Department

AlIMS Mangalagiri

9(ii) Standard CPWD Contract Form

GCC-2020 Construction Works, CPWD form 7
as modified & corrected up to previous day of
the last date of submission of tender.

Clause 1

(i) Time allowed for submission of performance guarantee, programme | 05 days

chart (time and progress) and applicable labor licenses, registration
with EPFO, ESIC and BOCW Welfare Board or proof of applying
thereof from the date of issue of letter of acceptance.

(i)Maximum allowable extension with late fee at 0.1% per day of | 03 days

performance guarantee amount beyond the period provided in

(labove
Clause 2
Authority for fixing compensation under clause 2 Director & CEO, AIIMS
Mangalagiri
Whether Clause 2A shall be applicable No

Clause 5

Number of days from the date of issue of letter of acceptance for | 05 days

reckoning date of start
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The Contractor shall submit a Programme Chart (Time and Progress) for each milestone along

with performance guarantee.

Time allowed for execution of work

The total completion period shall be 45 days
15(days) after procurement of all material.

Authority to decide:

(i) Extension of time

Director & CEO, AIIMS Mangalagiri

(i) Rescheduling of mile
stones

Director & CEO, AIIMS Mangalagiri

(iii) Shifting of date of start in
case of delay in handing
over of site

Director & CEO, AIIMS Mangalagiri
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Clause 7

Clause 7A Yes

Whether Clause 7A shall be No Running Account Bill shall be paid for the

applicable Work till the applicable labour licenses,
registration EPFO and ESIC and BOCW
Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-
Charge

Clause 10B (i) Yes

Whether Clause 10 B (i) shall be applicable
(Secured advance)

= Not Applicable

Clause 11

Specifications to be followed for execution

of work

CPWD Specifications 2019 (Civil works), Volume-|
and Il with correction slips issued up to previous day
of the last date of submission of e-bid (Herein after
called CPWD specifications also) and
manufacturer’s specification wherever applicable.




PART - B

Special/ Additional
Conditions & Particular
Specifications
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SPECIAL / ADDITIONAL CONDITIONS FOR CIVIL WORK

GENERAL

The Contractors are advised to inspect and examine the site and its surroundings and satisfy
themselves with the nature of site, the means of access to the site, constraints put by local
regulations, if any, weather conditions at site, general ground / subsoil conditions etc. or any other
circumstances which may affect or influence their tenders. The Contractor shall carry out survey
of the work area, at his own cost, setting out the layout and fixing of alignment of the building as
per architectural and Structural drawings in consultation with the Engineer-in-Charge. Any
discrepancy between the architectural drawings and actual layout at site shall be brought to the
notice of the Engineer-in-charge. It shall be responsibility of the Contractor to ensure correct
setting out of alignment. Nothing extra shall be payable on this account. No claims, whatsoever,
shall be entertained at a later date for any errors found, on plea that the information supplied by
the Department in the tender is insufficient or is at variance with the actual site conditions.

The nomenclature of the item given in the schedule of quantities gives in general the work content
but is not exhaustive i.e. does not mention all the incidental works required to be carried out for
complete execution of the item of work. The work shall be carried out, all in accordance with true
intent and meaning of the specifications and the drawings taken together, regardless of whether
the same may or may not be particularly shown on the drawings and/or described in the
specifications, provided that the same can be reasonably inferred. There may be several
incidental works, which are not mentioned in the nomenclature

of each item but will be necessary to complete the item in all respects. All these incidental works /
costs which are not mentioned in item nomenclature but are necessary to complete the item shall
be deemed to have been included in the rates quoted by the contractor for various items in the
schedule of quantities. No adjustment of rates shall be made for any variation in quantum of
incidental works due to variation / change in actual working drawings. Also, no adjustment of
rates shall be made due to any change in incidental works or any other deviation in such element
of work (which is incidental to the items of work and are necessary

to complete such items in all respects) on account of the directions of Engineer-in-Charge.
Nothing extra shall be payable on this account.

The work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. |
& II” with up to date correction slips, additional/Particular Specifications, architectural /Structural
drawings and as per instructions of Engineer-in-Charge. Any additional item of the work, if taken
up subsequently, shall also confirm to the CPWD/other relevant specifications as mentioned
above.

In case of any difference or discrepancy between the description of items as given in the
schedule of quantities, particular specifications for individual items of work (including special
conditions) and I.S. Codes etc., the following order of preference shall be observed
Description of items as given in Schedule of quantities

(i)  Particular specifications

(i)  Special conditions

(iv)  Additional Conditions

(v)  Tender drawings attached

(vij CPWD Specifications

(vii) General Conditions of Contract for CPWD works

(viii) 1.S. Codes

(ix) ASTM,BS, or other foreign origin code mentioned in tender document

(x)  Decision of Engineer-in-Charge

(xi)  Sound Engineering practices or well established local construction practices
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1.5. The work shall be carried out in accordance with the Good for Construction Architectural
drawings and structural drawings, to be issued from time to time, by the Engineer-in-Charge.
Before commencement of any item of work, the contractor shall correlate all the relevant
architectural and structural drawings issued for the work and satisfy himself that the
information available from there is complete and unambiguous. The discrepancy, if any, shall
be brought to the notice of the Engineer-In-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage occurring by the
commencement of work on the basis of any erroneous and or incomplete information.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him
against pilferage and breakage during the period of installations and thereafter till the building is
physically handed over to the authorities. No extra payment shall be made on this account.

The Contractor shall make all necessary arrangements for protecting from rains, fog or
likewise extreme weather conditions, the work already executed and for carrying out the
further work, during monsoon including providing and fixing temporary shelters, protections
etc. Nothing extra shall be payable on this account. Also, no claims for hindrance shall be
entertained on this account.

In case of flooding of site on account of rain or any other cause and any consequent
damage, whatsoever, no claim financially or otherwise shall be entertained not
withstanding any other provisions elsewhere in the contract agreement. Also, the Contractor
shall make good, at his own cost, the damages caused, if any. Further, no claims for
hindrance shall been pertained on this account.

The Contractor shall do proper sequencing of the various activities by suitably staggering the
activities within various pockets in the plot so as to achieve early completion. The agency
may deploy adequate equipment, machinery and labor as required for the completion
of the entire work within the stipulated period specified. Also ancillary facilities shall be provided
by contractor commensurate with requirement to complete the entire  work within the
stipulated period. Nothing extra shall be payable on this account. Adequate number/sets of
equipment in working condition, along with adequate stand-by arrangements, shall be deployed
during entire construction period. It shall be ensured by the Contractor that all the equipment,
Tools & Plants, machineries etc. provided by him are maintained in proper working conditions
at all times during the progress of the work and till the completion of the work. Further, all the
constructional tools, plants, equipment and machineries provided by the Contractor, on site of
work or his work shop for this work, shall be exclusively intended for use in the construction of
this work and they shall not be shifted / removed from site without the permission of the
Engineer-in-Charge.

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as per the
terms of supply between them, on all materials such as boulders, metals, all sizes stone
aggregates, brick aggregates, coarse and fine sand, moorum, river sand, gravels and bajri etc.
collected by him for the execution of the work, directly to the revenue authority of the state
government concerned. Further, contractor needs to submit proof of submission of full royalty to
the state government or local authority. Nothing extra shall be payable on this account.
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RESPONSIBILITY

The Contractor shall keep himself fully informed of all relevant acts and laws of the
Central & State Governments, orders, decrees of statutory bodies, tribunals having any
jurisdiction or authority, which in any manner may affect those engaged or employed and
anything related to carrying out the work. All the rules & regulations and bye-laws laid
down by District Collector / Local Authority and any other statutory bodies shall be adhered
to, by the contractor, during the execution of work. The Contractor shall also adhere to
all traffic restrictions notified by the local authorities. The water charges (for municipal water
connection as well as tanker water) shall be borne by the contractor. Also, if the contractor
obtains water connection for the drinking purposes from the municipal authorities or any
other statutory body, the consequent sewerage charges shall be borne by the contractor.
All statutory taxes, levies, charges (including water and sewerage charges, charges for
temporary service connections and / or any other charges) payable to such authorities for
carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to
give all notices as required by any statutory / regulatory authority and shall pay to such
authority all the fees that is required to be paid for the execution of work. He shall protect
and indemnify the Department and its officials & employees against any claim and /or
liability arising out of violations of any such laws, ordinances, orders, decrees, by
himself or by his employees or his authorized representatives. Nothing extra shall be
payable on

these accounts.

The Contractor shall assume all liability, financial or otherwise in connection with this
contract and shall protect and indemnify the Department from any and all damages and
claims that may arise on any account. The Contractor shall indemnify the Department
against all claims in respect of patent rights, royalties, design, trademarks of name or
other protected rights, damages to adjacent buildings, roads or members of public, in
course of execution of work or any other reasons whatsoever, and shall himself defend all
actions arising from such claims and shall indemnify the Department in all respect from
such actions, costs and expenses. Nothing extra shall be payable on this account.
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CO-OPERATION WITH OTHER CONTRACTORS /SPECIALIZED AGENCIES /
SUBCONTRACTORS

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind during
construction, to have minimum construction time and minimum inconvenience to road
users and to the occupants of the buildings on the adjacent plot and public in general, etc.
He shall make good at his own cost and to the entire satisfaction of the Engineer in
Charge any damage to roads, paths, cross drainage works or public or private property
whatsoever caused, due to the execution of the work or by traffic brought thereon, by the
Contractor. Further, the Contractor shall take all precautions to abide by the environmental
related restrictions imposed by Gujarat state Pollution control board, Govt. of Gujarat as
well as prevent any pollution of streams, ravines, river bed and waterways. All waste or
superfluous materials shall be transported by the Contractor, entirely to the satisfaction of
the Engineer-in-Charge. Utmost care shall be taken to keep the noise level to the barest
minimum so that no disturbance as far as possible is caused to the occupants / users of
adjoining buildings. No claim what so ever on account of site constraints mentioned above
or any other site constraints, inadequate availability of skilled, semi-skilled or unskilled
workers in the near vicinity, non-availability of construction machinery spare parts and any
other constraints not specifically stated here, shall be entertained from the Contractor.
Therefore, the Tenderers are advised to visit site and get first-hand information of site
constraints. Accordingly, they should quote their tenders. Nothing extra shall be payable on
this account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and

other agencies working at site for smooth execution of the work. The contractor shall

indemnify the Department authorities against any claim(s) arising out of such disputes.

The Contractor shall:

a) Allow use of scaffolding, toilets, sheds etc.

b) Properly co-ordinate their work with the work of other Contractors.

c) Provide control lines and benchmarks to his Sub-Contractors and the  other
Contractors.

d) Provide electricity and water at mutually agreed rates.

e) Provide hoist and crane facilities for lifting material at mutually agreed rates.

f) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of
services etc. at site.

g) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

h) Resolve the disputes with other Contractors/ sub-contractors amicably and the
Engineer-in-Charge shall not be made in term diary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, fire fighting, information technology, communication & electronics and any other
services.
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SPECIALIZEDAGENCIES

i) The contractor has to engage one of the approved agencies as mentioned in the list
of specialized work. The main contractor shall not change the specialized agency.
However, if the change is warranted, he may do so, with permission of Engineer-in
charge. Nothing extra shall be payable on this account.

i) It shall be the responsibility of main contractor to sort out any dispute / litigation with
the Specialized Agencies without any time & cost overrun to the Department. The
main contractor shall be solely responsible for settling any dispute / litigation arising
out of his agreement with the Specialized Agencies. The contractor shall ensure
that the work shall not suffer on account of litigation/ dispute between him and the
specialized agencies. No claim of hindrance in the work shall be entertained from
the Contractor on this account. No extension of time shall be granted and no claim
what so ever, of any kind, shall be entertained from the Contractor on account of
delay attributable to the selection/rejection of the Specialized Agencies or any
dispute among them

iii) The tenderer shall associate specialized agencies, who have satisfactorily
completed specialized works of similar nature.

The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies
(including works contract tax and GST).

For completing the work in time, the Contractor might be required to work in two or more shifts
(including night shifts). No claim whatsoever shall be entertained on this account, not with-
standing the fact that the Contractor may have to pay extra amounts for any reason, to the
laborer's and other staff engaged directly or indirectly on the work according to the provisions of
the labor and other statutory bodies regulations and the agreement entered upon by the
Contractor with them.

All material shall only be brought at site as per program finalized with the Engineer-in- Charge.
Any pre-delivery of the material not required for immediate consumption shall not be accepted
and thus not paid for.

SAFETYPRACTICES

WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow signage
display such as "Construction Work in Progress", "Keep Away", “No Parking”, Diversions &
protective Barricades etc. shall be provided and displayed during day time by the
Contractor, wherever required and as directed by the Engineer-in-Charge. These glow
signage and red lights shall be suitably illuminated during night also. The Contractor shall be
solely responsible for damage and accident caused, if any, due to negligence on his part.
Also he shall ensure that no hindrance, as far as possible, is caused to general traffic during
execution of the work. This signage shall be dismantled & taken away by the Contractor
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after the completion of work, only after approval of the Engineer — in — Charge. Nothing extra
shall be payable on this account.

SIGN BOARDS: The Contractor shall provide and erect a display board of size and shape as
required and paint over it, in a legible and workman like manner, the details about the
salient features of the project, as required by the Engineer-in-Charge. The Contractor shall
fabricate and put up a sign board in an approved location and to an approved design
indicating name of the project, client / owner, architects, structural consultants, Department
etc. besides providing space for names of other Contractors, Sub-Contractors and
specialized agencies .Nothing extra shall be payable on this account.

Necessary protective and safety equipment's shall be provided to the Site Engineer,
Supervisory staff, labor and technical staff of the contractor by the Contractor at his own cost
and to be used at site.

No inflammables including P.O.L shall be allowed to be stored in huge quantity at site. Only
limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of
all rules / instructions issued by the relevant authorities and as per the direction of Engineer -
in- Charge in this regard. Also all precautions and safety measures shall be taken by the
Contractor for safe handling of the P.O.L products stored at site. All consequence son account
of unsafe handling of P.O.L shall be borne by the Contractor.

QUALITYASSURANCE

All material to be used in the work shall bear ISI certification mark unless otherwise the make
is specified in the SOQ, list of approved makes and other conditions / specifications,
appended with this tender document. In case ISI mark materials or the materials mentioned in
the tender documents are not available, the material to be used shall conform to CPWD
specifications applicable to these tender and / or national / international codes as approved by
Engineer-in- Charge. In such cases, the Engineer-in charge shall satisfy him about the quality
of such materials and give his approval in writing. Only articles classified, as first quality by
the manufacturers / suppliers shall be used in the work, unless otherwise specified. All
materials not having ISI mark, if allowed to be used in the work by Engineer-in-Charge, shall
be tested as per relevant specifications, as approved by the Engineer-in-Charge. In all cases
of use of ISI marked materials, proper proof of procurement of materials from authentic
manufacturers shall be provided by the Contractor to the entire satisfaction of Engineer in
charge.

The Contractor shall make available, on request from the Department, the copies of challan,
cash memos, receipts and other certificates, if any, vouchers towards the quantity and quality
of various materials procured for the work and the same shall be kept in record. The
Contractor shall also provide information and necessary documentation on the name of the
manufacturer, manufacturer’s product identification, manufacturer’s instructions, warning,
date of manufacturing and test certificates (from manufacturers for the product for each
consignment delivered at site), shelf life, if any etc., for the department to ensure that the
material have been procured from the approved source and is of the approved quality, as
directed by the Engineer-in-Charge. Wherever specified, day-to-day account of receipt of
such material shall be maintained at site of work and shall be regulated by the department.
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The contractor shall ensure quality construction in a planned and time bound manner. Any
sub-standard material / work beyond set out tolerance limit shall be summarily rejected by the
Engineer-in-charge & contractor shall be bound to replace / remove such sub- standard /
defective work immediately. If any material, even though approved by Engineer-In-Charge is
found defective or not conforming to specifications shall be replaced / removed by the
contractor at his own risk &cost.

During the supervision of work by CPWD engineers, deficiencies, shortcomings, inferior
workmanship pointed out by them shall also be made good by necessary improvement,
rectification, replacement upon receipt of instructions from Engineer in Charge up to his
complete satisfaction. Special attention shall be inevitable towards line and level of internal
and external plastering, exposed smooth surface of RCC members by providing fresh
shuttering plates rubberized linings to all the shuttering joints, accurate joinery work in
wooden doors and windows, thinnest joints in stone/ tiling / cladding work, non-hollowness in
floor and dado tiles work, protection of scratches over flooring by impounding layer of
plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry,
proper compaction of filled up earth etc to achieve an Institution of International standards
and up keeping of quality assurance shall be of paramount importance.

The Contractor shall submit, within 20 days after the date of award of work, a detailed and
complete method statement for the execution, testing and Quality Assurance, of such
items of works, as directed by the Engineer-in-Charge. All the materials to be used in the
work, to give the finished work complete in all respects, shall comply with the
requirements of the specifications and shall pass all the tests required as per
specifications as applicable or such specifications / standards as directed by the Engineer- in-
Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on
request from the Engineer-in-Charge, his own Quality Assurance procedures for basic
materials and such items, to be followed during the execution of the work, for approval of the
Engineer-in-Charge.

All materials and fittings brought by the contractor to the site for use shall conform to the
samples approved by the Engineer-in-charge which shall be preserved till the completion of
the work. If a particular brand of material is specified in the item of work in Schedule of
Quantity, the same shall be used after getting the same approved from Engineer-In-
Charge. Wherever brand / quality of material is not specified in the item of work, the
contractor shall submit the samples as per suggested list of brand names given in the
tender document / particular specifications for approval of Engineer-In-Charge. For all
other items, materials and fittings of 1SI Marked shall be used with the approval of Engineer-
In-Charge. Wherever ISI Marked material / fittings are not available, the contractor shall
submit samples of materials / fittings manufactured by firms of repute conforming to relevant
specifications or IS codes and use the same only after getting the approval of Engineer-In-
Charge.

The Contractor shall procure and provide all the materials from the manufacturers /
suppliers as per the list attached with the tender documents, as per the item description
and particular specifications for the work. The equivalent brand for any item shall be
permitted to be used in the work, only when the specified make is not available. This is,
however, subject to documentary evidence produced by the contactor for non-availability of
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the brand specified and also subject to independent verification by the Engineer-in-
Charge. In exceptional cases, where such approval is required, the decision of Engineer- in-
Charge as regards equivalent make of the material shall be final and binding on the
Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor on this
account. Nothing extra shall be payable on this account. Also, the material shall be procured
only after written approval of the Engineer-in-Charge.

All materials whether obtained from Govt. stores or otherwise shall be got checked by the
Engineer-in-Charge or his authorized supervisory staff on receipt of the same at site
before use.

The tests, as necessary, shall be conducted in the laboratory approved by the Engineer— in-
Charge. The samples shall be taken for carrying out all or any of the tests stipulated in the
particular specifications and as directed by the Engineer-in-Charge or his authorized
representative.

The Contractor shall at his own risk and cost make all arrangements and shall provide all
such facilities including material and labor, the Engineer-in-Charge may require for collecting,
preparing, forwarding the required number of samples for testing as per the frequency of test
stipulated in the contract specifications or as considered necessary by the Engineer-in-
Charge, at such time and to such places, as directed by the Engineer-in- Charge. Nothing
extra shall be payable for the above.

The Contractor or his authorized representative shall associate in collection, preparation,
forwarding and testing of such samples. In case he or his authorized representative is not
present or does not associate him, the result of such tests and consequences thereon
shall be binding on the Contractor .The Contractor or his authorized representative shall
remain in contact with the Engineer-in—Charge or his authorized representative associated
for all such operations. No claim of payment or claim of any other kind, whatsoever, shall be
entertained from the Contractor.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to
be properly tested as per the design conditions before covering and their
measurements in computerized measurement book duly test checked shall be deposited
withEngineerinchargeorhisauthorizedrepresentative,priortohidingtheseitems.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories
should conform to byelaws and municipal body / corporation where CPWD Specifications are
not available. The contractor should engage licensed plumbers for the work and get the
materials (fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever
required at his own cost.

The contractor shall give performance test of the entire installation(s) as per the standing
specifications before the work is finally accepted and nothing extra whatsoever shall be
payable to the contractor forthetest.

The contractor shall have to execute guarantee bonds in respect of water proofing works as
per Proforma enclosed.
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The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall
submit organization chart along with details of Engineers and supervisory staff. It shall be
ensured that all decision making powers shall be available to the representatives of the
Contractor at Ahmedabad itself to avoid any likely delays on this account. The Contractor
shall also furnish list of persons for specialized works to be executed for various w o r k . The
Contractor shall identify and deploy key persons having qualifications and experience in
the similar and other major works, as per the field of their expertise. If during the course of
execution of work, the Engineer-in-Charge is of the opinion that the deployed staff is not
sufficient or not well experienced; the Contractor shall deploy more staff or better-
experienced staff at site to complete the work with quality and in stipulated time limit.

The Contractor shall maintain all the work in good condition till the completion of entire
work. The Contractor shall be responsible for and shall make good, all damages and
repairs, rendered necessary due to fire, rain, traffic, floods or any other causes. The Engineer-
in-Charge shall not be responsible for any claims for injuries to person/workmen or for
structural damage to property happening from any neglect, default, want of proper care or
misconduct on the part of the Contractor or of any other of his representatives, in his
employment during the execution of the work. The compensation, if any, shall be paid directly
to the Department/authority/persons concerned, by the Contractor at his own cost.

The Contractor shall arrange electricity at his own cost for testing of the various civil installations
as directed by Engineer-in-Charge and for the consumption by the contractor for executing the
work. Also all the water required for testing various civil installations and also testing water
supply, sanitary and drainage lines, water proofing of underground sump, overhead tanks, water
proofing treatment etc. shall be arranged by the contractor at his own cost. Nothing extra shall be
payable on this account.

The Contractor should own constructions equipment as per list required for the proper
andtimelyexecutionofthework.Nothingextrashallbepaidonthisaccount.

The Contractor will deploy sufficient number of Technical and Administrative employees for the
proper execution of the contract. The bidder should submit a list of these employees stating
clearly how these would be involved in this work.

SUBMISSION AND DOCUMENTATION

The Contractor shall display all permissions, licenses, registration certificates, bar charts,
other statements etc. under various labor laws and other regulations applicable to the
works, at his site office.

The contractor shall make available 2 sets of computerized standard measurement
booksofeachbillintheofficeforrecordpurpose.Nothingextrashallbepayableonthisaccount

PROGRAMCHART:

The Contractor shall prepare an integrated program chart within fifteen days of issue of
award letter including civil as well as E & M activities for the execution of work, showing
clearly all activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfilment of the program within the
stipulated period and submit the same for approval o f t h e Engineer-In-Charge within
fifteen days of the award of the work. These shall be submitted by the contractor through
electronic media besides forwarding hard copies of the same. The integrated program
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chart so submitted should not have any discrepancy with the physical milestones
attachedinthecontractagreement. Theprogramchartshouldincludethefollowing:-

a) Descriptive note explaining sequence of various activities.

b) In case of noncompliance/delay incompliance in this, apenalty@Rs.500/-perday will be
imposed which will be recovered from the immediate next R/A Bill of the Contractor.

c) Program for procurement of materials by the contractor.

d) Program for arranging and deployment of manpower both skilled and unskilled so as to
achieve targeted progress.

e) Program of procurement of machinery/equipment having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor.

f)  Program for achieving fortnightly micro milestones and periodic milestones.

g) If at any time, it appears to the Engineer-In-Charge that the actual progress of work does
not conform to the approved program referred above, the contractor shall produce a
revisedprogramshowingthemodificationstotheapprovedprogrambyadditionalinputsto
ensure completion of the work within the stipulated time.

h)  ThesubmissionforapprovalbytheEngineer-In-Chargeofsuchprogramorthefurnishing of
such particulars shall not relieve the contractor of any of his duties or responsibilities
under the contract. This is without prejudice to the right of Engineer- In-Charge to take
actionagainstthecontractoraspertermsandconditionsoftheagreement.

Apart from the above integrated program chart, the contractor shall be required to submit
fortnightly progress report of the work in a computerized form on 1st and 16th of every
month. The progress report shall contain the following, apart from whatever else may be
required as specified above:

a) Construction schedule of the various components of the work through a
bar chart for the next two fortnights (or as may be specified), showing the
micro- milestone/milestones, targeted tasks (including material and labor
requirement) and up to date progress. At least 10 digital photographs showing
all the parts of construction site along with at least 5 minutes video of
executions of different items in soft copy has to be submitted in every
fortnightly progress report.

b) Progress chart of the various components of the work that are planned and
achieved, for the fortnight as well as cumulative up to the fortnight under
reckoning, with reason for deviations, if any in a tabular format.

c) Plant and machinery statement, indicating those deployed in the work.

d) Man-power statement indicating:
> Individually the names of all the staff deployed on the work, along with

their designations.
> No. of skilled workers (trade wise) and total no. of unskilled workers
deployed on the work and their location of deployment i.e. blocks.

e) Financial statement, indicating the broad details of all the running account
payment received up to date, such as gross value of work done, advances
taken, recoveries effected, amount withheld, net payments details of cheque
payment received, extra/substituted/deviation items if any, etc.

CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck on the land or road of the
local development authority or on the land owned by the others, as the case may be. So
the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local by elaws
and regulations of the concerned authorities and all necessary permissions in this regard
from the local bodies shall be obtained by the Contractor. Nothing extra shall be payable
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on this account. In case, the Contractor is found stacking the building material / malba as
stated above, the Contractor shall be liable to pay the stacking charges / penalty as may
be levied by the local body or any other authority and also to face penal action as per the
rules, regulations and bye-laws of such body or authority. The Engineer —in-Charge shall
be at liberty to recover, such sums due but not paid to the concerned authorities on the
above counts, from any sums due to the Contractor including amount of the Security
Deposit and performance guarantee in respect of this contract agreement.

The contractor shall take instructions from the Engineer-In-Charge regarding collection
and stacking of materials at any place. No excavated earth or building rubbish shall be
stacked on areas where other buildings, roads, services and compound walls are to be
constructed.

The site of work shall be always kept clean due to constraints of space and to avoid any
nuisance to the users of buildings in the adjacent plots. The Contractor shall take all care to
prevent any water- logging at site. The waste water, slush etc. shall not be allowed to be
collected at site. It may be directly pumped into the creek with prior approval of the
concerned authorities. For discharge into public drainage system, necessary permission
shall be obtained from relevant authorities after paying the necessary charges, if any,
directly to the authorities. The work shall be carried out in such a way that the area is
kept clean and tidy. All the fees/charges in this regard shall be borne by the Contractor.
Nothing extra shall be payable on this account.

INSPECTION OFWORK

In addition to the provisions of relevant clauses of the contract, the work shall also be
open to inspection by the SE AIIMS Mangalagiri in addition of the Engineer-in-charge and
his authorized representative. The contractor shall at times during the usual working hours
and at all times at which reasonable notices of the intention of the Engineer-in-charge or
other officers as stated above to visit the works shall have been given to the contractor,
either himself be present to receive the orders and instructions or have a responsible site
Engineer duly accredited in writing, to be present for that purpose.

Maintenance of Registers:

All the registers for tests of material to be carried out at construction site or in outside
laboratories shall be maintained by the contractor. These register shall be issued to
the contractor by Engineer-in-Charge in the same manner as being issued to CPWD
field staff.

The test registers to be issued to the contractor are:

a) Materials at site account register.
b) Cement register.

c) Master test registers.

d) Cube test register.

e) Paint register.

f) Inspection registers.

g) Drawing register.
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. All the entries in the register will be made by the designated engineering
staff of the contractor and same should be regularly reviewed by JE/AE/EE.

. Contractor shall be responsible for safe custody of all the test registers.

. Submission of copy of all test registers, material at site register along with

each alternate running account bill and final bill shall be mandatory. These

registers should be duly checked by AE in subdivision office.
TESTING OF MATERIALS

1) The contractor shall procure all the materials in advance so that there is sufficient
time for testing and approving of the material and clearance of the same before
use in work.

2) The contractor’s rates for the items involving the use of materials shall be deemed
to cover the cost of sample. The cost of packaging, sealing, transportation,
loading, unloading etc. shall be borne by the contractor. Testing charges shall be
borne by the department only when the samples satisfy the provisions specified
and conform to the requirements of the relevant specifications. If the result show
that the samples do not satisfy the relevant specifications, the testing shall be
borne by the contractor.

The contractor shall take all precautions and measures as per Standard Operating
Procedures (SOPs) and Guidelines for Construction Sites for Covid-19 Outbreak issued
by State Authorities / Local body & Central Government for which nothing shall be
paid extra.

1) The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris
relatable to duste mission.

2) The contractor shall ensure that C&D waste is transported to the C & D Waste site only and
due record shall be maintained by the contractor.

3) The contractor shall compulsory use of wet jet in grinding and stonecutting.

4) The contractor shall comply all the preventive and protective environmental steps as stated
in the MoEF guidelines,2010.

5) The contractor shall carry out on-Road- Inspection for black smoke generating machinery.
The contractor shall use cleaner fuel.

6) The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

7) The contractor shall use vehicles having pollution under control certificate. The emissions
can be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed
bumps shall be used to ensure speed reduction. In cases where speed reduction cannot
effectively reduce fugitive dust, the contractor shall divert traffic to nearby pavedareas.

8) The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.

9) The paving of the path for plying of vehicles carrying construction material is more
permanent solution to dust control and suitable for longer duration projects. The NIT

approving authority shall carry out cost benefit ratio analysis of the same.
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APPROVAL OF SHOP DRAWINGS.

The contractor shall submit a full detail for the presentation of shop drawings to the Engineer-
in- charge for approval and in no case the contractor shall process with any of these works
without approved shop drawings.

The contractor shall review and submit all shop drawings in a sequence consistent with the
sequence of erection, installation and assembly of the various elements of the work. He shall
be deemed to have determined and verified all materials, site measurements and construction
criteria related thereto and to have checked the shop drawings for complete dimensional
accuracy.

Any approval by the Engineer-in-charge of the shop drawings shall not relieve the contractor of
his responsibility for any deviation from the requirements of the contract unless he has
specially informed the Engineer-in-charge in writing of such deviation at the time of submission

and the Engineer-in-charge has given written approval to the specific deviation.
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit / Performance
Guarantee / Security Deposit / Mobilization Advance

1. Whereas the Director &CEO,AlIIMS Mangalagiri on behalf of the President of India
(hereinafter called (“The Government’) has invited bids under

...................... (NIT Number) ............... dated.............
for o (name of WOrk)........ccoooiiiiiiiii

The Government has further agreed to accept irrevocable Bank Guarantee for

RS (Rupees ..coviviiiiiiiiiiii only) valid wupto..............

(date)*......ccoeeeiitts as Earnest Money Deposit from ........cccceeveeeeiieiiiiinnnnnn. (name
and address of contractor) ...l (hereinafter called “the
contractor”) for compliance of his obligations in accordance with the terms and

conditions of the said NIT.
OR**

Whereas the Director &CEO, AlIMS Mangalagiri on behalf of the President of India
(hereinafter called (“The Government”) has entered into an agreement bearing

number..................... with...............

........................ (name and address of the contractor)................c.ooieiini.
(hereinafter called “the contractor) for execution of work
...................................... (name of WOrK) ........ccooeiiiieiieieeieieeeee e THE
Government has further agreed to accept irrevocable Bank Guarantee for
RS, (Rupees ......coiiiiiiiiiian only) valid wupto..............
(date)* ...l as Performance Guarantee / Security Deposit /

Mobilization Advance from the said contractor for compliance of his obligations

in accordance with the terms and conditions of the agreement.

2. We, i (indicate the name of the bank) ............... (herein after
referred to as “the bank”), hereby undertake to pay to the Government an amount
not exceeding RS. ...........ccoiinnt. (RUPEES ..., only)

on demand by the Government within 10 days of the demand.

3. We, i (indicate the name of the Bank) ........................ , do here by
undertake to pay the amount due and payable under this guarantee without any
demur, merely on demand from the Government stating that the amount claimed
is required to meet the recoveries due or likely to be due from the said Contractor.
Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under

this guarantee shall be restricted to an amount not exceeding RS....................
(RUPEES ..., only)

4, We, ..cooevinniin. (indicate the name of the Bank) ........................ , further
undertake to pay the Government any money so demanded notwithstanding any
dispute or disputes raised by the contractor in any suit or proceeding pending
before any Court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and

the Contractor shall have no claim against us for making such payment.

5. We, ..o, (indicate the name of the Bank)...........cccccccceeee. , further agree
that the Government shall have the fullest liberty without our consent and without

affectinginanymannerourobligationhereundertovaryanyofthetermsand
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conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said Contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the government to
the said Contractor or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so relieving us.

6. We, ...cooeennt.. (indicate the name of the Bank)...............cceeeeennn. , further agree
that the Government at its option shall be entitled to enforce this guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee the
government may have in relation to the Contractor’s liabilities.

7. The guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor.

8 We, ..o (indicate the name of the Bank) ........................ , undertake
not to revoke this guarantee except with the consent of the Government inwriting.
9. This Bank Guarantee shall be valid up to ........................... unless extended
on demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restrictedtORS ........ccovviivieiinnnnnnn. (Rupees

......................... only) and unless a claim in writing is lodged with us within the
date of expiry or extended date of expiry of of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date:. ...
Witness :
1. Signature .. Authorized Signatory
Name and address Name
Designation
Staff code No.
Bank Seal
2. Signature

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids
are invited and 180 days for two/three bid system from the date of submission of tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for earnest money or for performance guarantee / security deposit / mobilization advance,
as the case may be.
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Preferred Make of Electrical

Materials

1 | FRLS/FR PVC Wire Polycab/Havells / R R Kabel /Lapp/Finolex

2 | MCBDB/Loose Wire Box Legrand /L&T / C&S/Siemens / Schneider / ABB

3 | MCB/RCCB Legrand /L&T / C&S/Siemens / Schneider / ABB

4 | Modular Switch /Socket/TV Legrand (Arteor) / MK (Elements) / Schneider
Socket/Telephone Socket/Box (Zencelo)

5 | MCCB,(ICS=100% ICU) Legrand /L&T / C&S/Siemens / Schneider / ABB

6 | GI/MS Pipe (ISI Marked) TATA / Jindal (Hisar)

7 | PVCConduitand accessories (ISI Asian /Precision / AKG / BEC
marked)

8 | Surface 4'x1x18 — 20 watt & 4'x Philips / Trilux / Lighting Technology
2 x 20 Watt LED light fitting

9 | Ceiling fan (BLDC) Crompton / Bajaj / Havells / Usha / Orient

10 | Exhaust fan / Fresher Air Fan / Crompton / Almonard / Bajaj / Havells
Wall Fan

11 | Surface/Recess Down lighter Philips / Trilux / Lighting Technology

12 | 2”x 2” LED Square fitting Philips / Trilux / Lighting Technology
Surface/Recess

13 | LED Street light fittings Philips / Trilux / Lighting technology

14 | XLPE Aluminum Cable Polycab/Havells / R R Kabel /Finolex / Lapp

15 | Feeder pillar / Panel Any CPRI Approved

16 | PVC Trucking Legrand / MK

17 | DWC Pipe Duraline / Rex / Gemini

18 | EPABX UNIFY / CISCO / MITEL

19 | Digital Phone UNIFY / CISCO / MITEL

20 | Analog Phones Beetel / Panasonic / Binatone

21 | CAT 6 Cable & Accessories Tyco / CommScope-Systimax / Panduit- Pannet /

R&M/ Legrand
22 | Split type Air Conditioning Unit Mitsubishi/ O-General / LG /Toshiba
23 | Network Switch HP / CISCO

Note:- Models of items of all fixtures should be got approved from the Engineer in charge
well before placing any order to the OEM/its authorized dealer. The contractor/agency
is required to submit all relevant test certificates documents and along with the
proposal. The model along with sample should be approval by Engineer-in-charge
before placing any order and supply of same to the site. The decision of Engineer-in-

Note: If the make of any item to be used in execution is not in the list of approved make, the
agency has to submit the makes for approval from Eng-in-charge. The decision of the

charge is binding in this regard and no variation is acceptable.

Eng-in-charge in this respect shall be final and binding to the agency.
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SCHEDULE OF QUANTITIES - PART 'C'

ltem
No.

Description of Item

Qty.

Unit

Rate

GST

Basic Rate

Rate incl.
C.l.or
escalation

Total Amount

Remarks/
Reference

7=5+6

8

9=3x8

10

Civil

works :

Supply and providing ceiling panels of 30 mm
thick, having CE compliance under Class |
Medical devices directive. The ceiling panels
shall be constructed using 0.80 mm thick
stainless steel sandwich panel with core
consisting of rigid polyurethane foam, which has
been injected under high pressure, with a
minimum density of 40 kg/m? and one side of
panel with 0.5 mm PPGI sheet. the panel shall be
fixed with tongue and groove technology for
joining two panels without any welding process
for complete as directed by Engineer-in -charge

28

Sgm

6500.00

780.00

7280.00

7280.00

203840

M.R.

Supply and providing wall panels of 50 mm
thick, having CE compliance under Class |
Medical devices directive. The wall panels shall
be constructed using EGP sheet of 0.80 mm
thick sandwich panel with core consisting of
rigid polyurethane foam, which has been
injected under high pressure, with a minimum
density of 40 kg/m3 and one side of panel with
0.5 mm EGP sheet. the wall panels shall be fixed
with tongue and groove technology for joining
two panels without any welding process for
complete as directed by Engineer-in -charge

60

sgm

6500.00

780.00

7280.00

7280.00

436800

M.R.
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Supply and providing of Lacquered glass wall
panel of glass 8 mm thick toughened with outer
surface with printing of aesthetic pictures on
surface. The composite panel in lacquered glass
of approximate size of 1200 x 2700 backed by
sub structure and the gaps between panels shall
be suitably filled with silicon for complete as
directed by Engineer-in -charge

10

sgm

9500.00

1140.00

10640.00

10640.00

106400

M.R.

Supply and providing imported antibacterial
paint on the wall and ceiling panels for anti
microbial protection. The paint coating shall
give the biocidal action after applying on the
surface to prevent the growth of mould. The
painting should be tested in the leading
Universities/ Labs for compliance of desired
results. Make : Jotun or equivalent brand as
approved for complete as directed by Engineer-
in -charge

90

sgm

1650.00

198.00

1848.00

1848.00

166320

M.R.

Supply and providing the flooring laid with 2
mm thick, antistatic seamless conductive PVC
roll, of approved brand and manufacturer, on a
semi conductive adhesive base. Make : Gerflor/
Tarkett /equivalent as approved for complete as
directed by Engineer-in -charge

30

sgm

3200.00

384.00

3584.00

3584.00

107520

M.R.

Supply and providing self levelling compound, 3
mm thick, of approved brand and manufacturer,
for fixing floor sheets as directed for complete
as directed by Engineer-in -charge

28

sgm

799.00

95.88

894.88

894.88

25056.64

M.R.

Supply and providing of flap door of size 1500
x 2100 mm, 50 mm thick, made of SS 304, puff
as infill with all accessories such as ball bearing,
door closures, handles, push plates, double
glazed view glass of size 300 x 300 mm,
provision of drop down seal and door frame
made of aluminium power coated. make :

No

165000.00

19800.00

184800.00

184800.00

184800

M.R.




metaflex or equivalent as approved for complete
as directed by Engineer-in -charge

8 | Supply and providing of corner coving with
aluminium power coated covering from floorto | o, | oo | 30000| 3600 | 33600 | 336.00 11424 MR.
ceiling, wall to wall for complete as directed
for complete as directed by Engineer-in -charge

9 | Providing and filling of all joints and cavities
with metallic epoxy body filler and sander flush
to provide a joint less finish and sprayed with a 90 | Sgm 650.00 | 78.00 728.00 728.00 65520 M.R.
water based Pimer as approved and directed for
complete as directed by Engineer-in -charge

10 | Taking down of washbasin from position
including disconnection of water line and MES
making it dummy, bottle traps and handing over 1 |WJ] 265.20 - 265.20 265.20 265.2 SSR
all serviceable items to stores as directed for 18269
complete as directed by Engineer-in -charge

11 | Supply and providing solar control film MES
reflective type stacked to glass panes as per
instructiong gf manufactu?ers asp approve% for 1.5 | Sqm 701.99 i 701.99 701.99 1052.985 SSR
complete as directed by Engineer-in -charge 16015

12 | Taking down of wooden door with aluminium
frame from the wall and handing over it to stores MES

. . 1 W] 706.18 - 706.18 706.18 706.18 SSR
as directed for complete as directed by
. : 08072

Engineer-in -charge

13 | Taking down of ceiling boards (fibre, pulp,
insulation, silicate etc.) or insulation MES
boards/slabs/ blankets, any thickness from SSR
ceiling and staking them in good condition at S0 | sqm 41.60 ) 41.60 41.60 2080 2020-
store for reuse for complete as directed by 21042
Engineer in Charge.

14 | Fixing of ceiling boards (fibre, pulp, insulation, MES
silicate etc.) or insulation boards/slabs/ blankets, SSR
any thickness in position on metal gird of ceiling 21| Sqm 107.30 ) 107.30 107.30 22533 2020-
for complete as directed by Engineer in Charge. 21043




Note: The rate for items of no. 10 to 14, which are not available in CPWD DSR were taken from MES SSR 2020
| | | Total Cost of Civil Works | 13,14,038
HVAC Works
Dismantling of existing HVAC ducting above false Market
15 ceiling of 3.0mtrs height 30 | sg.m. 250.00 30.00 280.00 280.00 8400.00 Rate
Internal ducting made of Aluminium sheet 22 HSCC
gauge complete with flanges and accessories such as Rate in
16 | G! Suspenders and Gl Supports. Aluminium foil | 100 | o0 | 137232 | 16468 | 1537.00 | 176755 | 20078126 | Phase
Nitrile Rubber insulation project
with
escalation
S_upp!ying, fixing, testing & commissi(_)n_ing of (eturn DSR
g7 | 8r diffusers of powder coated aluminium without |, | o\ ) | 7559 g 7559.00 | 7943.00 |  15886.00 2018-
volume control dampers with anti smudge ring & 16.18
removable core '
Supplying, fixing, testing & commissioning of 14
minipleat HEPA filters 2x2 feet with supply air Market
18 | diffusers of powder coated aluminium with | 4 Each | 48000.00 | 5760.00 53760.00 53760.00 215040.00 Rate
aluminium volume control dampers with anti smudge
ring & removable core
Installation of 1.5/2.0 TR Split Air Conditioner along Market
19 | with supply and fixing of copper pipe (15 running | 1 Each | 13500.00 | 1620.00 15120.00 15120.00 15120.00 rate
meters) and other accessories
Total HVAC works (Rs.) 4,84,227.26
Electrical Works
Peripheral light cum clean room luminaries -LED HSCC
2'x2" as per IP 65 fitted in the frame along with all Rate in
20 | accessories 8 Each 9375.00 1125.00 10500.00 10500.00 84000.00 OPD
Minor OT




21

SITC of Imported Single Dome OT Light: Single
Dome oT Light 160000 (Ceiling
mounted/Portable type) Single Dome OT Light
160000 ceiling mounted/stand mounted with base
tube, first fix assembly variable colour temperature.
It should be Single dome arid Power LED with
reflector technology for reflection free. It should
allows Illumination to have double the efficiency
compared to conventional Light sources. It should be
cool light without infrared radiation. It should be
infrared-free light at the head area for fatigue-free
operating and prevents tissue from drying out in the
OT field. Operating Room Surgical Lighting System
should provide an ideal combination of brightness,
manoeuvrability, and shadow resolution without
sacrificing colour accuracy through a consistent LED
technology. It should have warm-white and cold-
white LEDs. It should have variable color
temperature. It should have light filed (d10) at
illumance at a distance of 1 mtr from 150mm-
280mm. It should have Light filed diameter: 150-280
mm. It should have Depth of illumination: 2000 mm.
It should have central illumination at 1 meter
distance 160.000 Lux. (lllumination data in
accordance with DIN EN 60601-2-41.) It should
have Infrared thermal radiation at 100.000 lux :
325W/m2. It should have settable dimmability
between 20.000 to 160.000 lux. It should have Lamp
service life > 50.000 hours. It should have wipe
disinfection resistance. IP protection of light head IP
42. It should have dimensions of light head: 586 mm
x 597 mm. It should have natural colour rendering
via white light (Ra of approx.. 96 over all dimming
levels and the same in the R9 red range). Number of
Light heads : one no. Variable Adjustable Colour
Temperature range :Adjustable from 3500 bis 5000
K. Depth of Field : 750 to 1100mm. Illumination
Level : 160000Lux . Controls : Control Panel (wall,

Each

595000.00

71400.00

666400.00

666400.00

666400.00

Market
Rate




Remote and on dome). Rotation : 360 degrees. 1 nos.
Sterilizable Handle. Light head area : 5000 square
cm. It should be Ceiling Mounting Type/portable on
stand. Supply Voltage : 230 VAC 50 Hz. Dimming
Range : 20% - 100%. Operating/Storage Humidity :
10 — 95%. It should have endoscopic lighting 5-
10%. It should have IP Protection Class 42. Life of
Light Source :>50,000 Hrs. Cra & Ra both should he
> 95%. Surgical Light System should be compliant
with relevant European CE. It should have power
consumption watt 35-40. It should have a mode for
endoscopic illumination. It should sensor technology
allows light field and light intensity adjustment on
sterile handle. It should have Temperature at light
head surface <27.5C. It should have power
consumption of 35  WNexor Medical-
Germany/Amico-Canada (Imported)

Supply and fixing of Antibacterial switch and

socket (minimum 16A) along with GI box along :;glcr:]
22 | with modular base & cover plate and other | 12 | Each 2100.00 252.00 2352.00 2352.00 28224.00 OPD
accessories on the wall/ wall panel at 325mm height .
Minor OT
from FFL
Supply and fixing of Antibacterial switch along
93 with GI box along with modular base & cover plate 3 Each 595 00 63.00 588.00 588.00 1764.00 Market
and other accessories on the wall/wall panel for LED Rate
luminaries inside OT
X-Ray Film Viewer Twin plate X-Ray viewing HSCC
950x650x100mm designed to provide a high level of Rate in
24 | control luminance without flicker to be flushed on 1 Each 22321.43 2678.57 25000.00 25000.00 25000.00 OPD
the wall Minor OT
Supplying and fixing of following ways surface/
o5 | recess mounting, vertical type, 415 V, TPN MCB

distribution board of sheet steel, dust protected, duly
powder painted, inclusive of 200 A tinned copper bus




bar, common neutral link, earth bar, din bar for
mounting MCBs (but without MCBs and incomer )
as required .

+
a. 8 way (4 + 24), Double door 1 Each 7744.00 7744.00 8138.00 8138.00 DSI; 52)0218
Supplying and fixing following rating, four pole, 415
26 V, isolator in the existing MCB DB complete with
connections, testing and commissioning etc. as
required
40A DSR
a. 1 Each 832.00 832.00 874.00 874.00 2018-
2.13.1
Supplying and fixing 5A to 32A, 240/415 V, 10 KA,
"C" curve, miniature circuit breaker suitable for
27 | inductive load of Single pole in the existing MCB
DB complete with connections, testing and
commissioning etc. as required
Single Pole DSR
a. 18 | Each 199.00 199.00 209.00 3762.00 2018-
2.10.1
Supplying and fixing single pole blanking plate in DSR
28 | the existing MCB DB complete etc. as required 18 | Each 8.00 8.00 8.00 144.00 20188_2.11
Supplying and drawing following sizes of FRLS
29 | PVC insulated copper conductor, single core cable in
the existing steel conduit as required
6x4sg.mm. DSR
a. 20 | mitrs. 221.00 221.00 232.00 4640.00 2018-
1.17.24
3x2.5 sg.mm. DSR
b. 200 | mitrs. 75.00 75.00 79.00 15800.00 2018-
1.17.12
3x4 sg.mm. DSR
C. 140 | mtrs. 117.00 117.00 123.00 17220.00 2018-

1.17.21




Supply of Fire Survival armoured cables of
600/1000V rated with Aluminium circular conductor
having glass mica fire barrier tape covered by an
extruded layer of High module Ethylene Propylene
Rubber (HEPR) insulation and LSZH inner & outer

30 | sheath. Generally as per BS 7846, IEC-60502-1 &
BS-8519 (latest edition). Should retain circuit
integrity as per BS 8491:2008 (120 mins) for cables
having overall dia of 20mm and above. Cables with
overall dia below 20 mm should retain circuit
integrity as per BS 8434-2.
4C X 25 5. mm HSCC
Rate in
a. 65 | mitrs. 621.00 74.52 695.52 695.52 45208.80
phase-II
project
Laying, Fixing, Testing & Commissioning of Fire
Resistant cables on existing cable trays/ in existing
31 hume pipes/ PVC pipes/ Gl pipes/ on surface of
slabs, walls or masonry/ RCC trenches/ ducts
including cables ties, Gl saddles, clamps and
necessary hard ware.
4C X 25 sq. mm HSCC
a. 65 | mtrs. |  45.00 5.40 50.40 50.40 3276.00 Rate in
phase-II
project
Cable end Termination of Fire SURVIVAL Cables
including cost of Aluminium, heavy duty crimping
32 | lugs, double compression glands, insulation tape and
all necessary material to complete the termination.
Termination shall be fire safe,
4C X 25 5. mm HSCC
a. 2 | Each | 65500 | 78.60 733.60 733.60 1467.20 Rate in
phase-II
project
Supplying and fixing of following sizes of steel
33 | conduit along with accessories in surface/recess

including painting in case of surface conduit, or




cutting the wall and making good the same in case of
recessed conduit as required

25mm DSR
a. 100 | mtrs 165.00 165.00 173.00 338.00 2018-
1.20.2
32mm DSR
b. 20 mtrs 203.00 203.00 213.00 416.00 2018-
1.20.3
Total Electrical works (Rs.) 9,06,672.00
Other Works
Dummying of existing water sprinklers with suitable
34 | et O J P 4 | Each | 180.00 21.60 201.60 201.60 403.20 M;rket
. ate
Total other works (Rs.) 403.20
Cost Index considered for E&M materials= 124-118/118= 0.050847458

Total Estimated Cost in (Rs) 27,05,341.00

Civil work
Electrical work :
HVAC work :
Other work :
Total of cost of works Rs.

13,14,038
9,06,672.00
4,84,227.26

403.20

2705340.77




